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AMENDMENT OF SOLICIATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE 1 OF 2 PAGES

2. AMENDMENT/MODIFICATION NO. | 3. EFFECTIVE DATE
01 04/04/2007

4. REQUISITION/PURCHASE REQ. NO. | 5A. TITLE:

CB 070059

CB

5B. PROJECT NO.

020188, Emergency Electrical Service Upgrade, 020188

6. ISSUED BY CODE

AOC - Procurement Division
2nd & D Streets, SW

Room H2-263
WASHINGTON, DC

20515

9901

AOC - Procurement Division
2nd & D Streets, SW

ATTN: Ryan Kirkwood

Room H2-263
WASHINGTON, DC 20515

7. ADMINISTERED BY (If other than Item 6) CODE |

8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code)

(X) |9A- AMENDMENT OF SOLICITATION NO.
RFP070086

X |9B. DATED (SEE ITEM 11)
03/09/2007

10A. MODIFICATION OF CONTRACT/ORDER NO.

CODE

FACILITY CODE

10B. DATED (SEE ITEM 11)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers

is extended, D is not extended,

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By
completing items 7 and 14, and returning __1__copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of
this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
SEE LINE ITEMS

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, D is required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitaiton/contract subject matter where feasible.)
The purpose of this amendment is to make clarifications, answer questions, change the wage determination used, and extend the due date for proposals to 04/18/2007 at

1:00pm.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ryan I. Kirkwood
Contract Specialist

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

BY

16C. DATE SIGNED

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243
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Summary Info Continuation Page

BASE

Page 2 of 2

Number

Commodity Name

Quantity

Unit of Issue

Unit Price ($)

Total Cost ($, Inc. disc)

General Construction Contract

Total : 1.00

LT

$

$

Capitol.

Description:The Contractor shall furnish all supplies, equipment, personnel and services necessary to perform the work for the procure-
ment and installation of a new 13.2 KV wiring and an emergency Diesel Generator System with associated equipment for the United
States Capitol Building. The work includes new primary feeders to the House and Senate sides of the Capitol's hew emergency substa-
tions. The work also includes the removal of two (2) existing 230KW Generators including the outdoor generator remote radiators to be
turnover the to AOC and delivered to AOC designated storage facilities (within 50 miles) for the Emergency Electrical Service, United

States Capitol, Washington, D.C. (see the SPECIFICATIONS AND THE CONTRACT DRAWINGS) as required by the Architect of the

Lump-Sum Price for Base

RFP070086



CONTINUATION PAGE TO AOC 30
Page 3

AMENDMENT NO.: 01 Solicitation No.: RFP070086
This amendment is issued as follows: On the handout given at the onsite it mentioned had carried proposals IGNORE

this and see page 1 and clauseAOC52.215-1 on page 40. For clarification on security issues see clause AOC52.223-5 page
34 and AOC52.223-8 page 35. For clarification on Bonding see clause AOC52.228-5 on page 17.

Remove Page(s) Insert Pages
GENERAL DECISION DC070001(02/09/2007) GENERAL DECISION DC070003 (02/09/2007)
ATTACHMENT: DC3dvb

RFP070086Questions&Respons
2007 Calenders tentative hours

Distribution:

Contract File
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General Decision Nunber: DCO70003 02/09/2007 DC3
Super seded CGeneral Decision Nunmber: DC20030003
State: District of Col unbia

Construction Type: Buil ding

County: District of Colunbia Statew de.

BUI LDI NG CONSTRUCTI ON PRQJECTS (Does not include single famly
honmes and apartnents up to and including 4 stories)

Mbodi fi cati on Nunber Publ i cati on Date
0 02/ 09/ 2007

* ASBE0024- 001 10/01/ 2006
Rat es Fri nges

Asbest os Wbor ker/ Heat and
Frost I nsul ator
I ncl udes the application
of all insulating
materials, protective
coverings, coatings and
finishes to all types of
mechani cal systens.......... $ 27.13 13. 13

* ASBE0024- 002 10/ 01/ 2006
Rat es Fringes

Hazardous Material Handl er
| ncl udes preparation,
wetting, stripping,
renmoval , scrapping,
vacuum ng, baggi ng and
di sposi ng of all
I nsul ation materi al s,
whet her they contain
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asbestos or not, from
mechani cal systems.......... $ 18.00 6. 45

* ASBE0024- 005 10/ 01/ 2006
Rat es Fri nges

Fire Stop Techni ci an
I ncl udes the application
of materials or devices
wi thin or around
penetrations and openi ngs
in all rated wall or floor
assenblies, in order to
prevent the passage of
fire, snoke or other
gases. The application
i ncl udes all conponents
I nvolved in creating the
rated barrier at perineter
sl ab edges and exterior
cavities, the head of
gypsum board or concrete
wal | s, joints between
rated wall or fl oor
conponents, sealing of
penetrating itens and
bl ank openings.............. $ 22.00 6. 24

CARP0132- 006 05/01/2006
Rat es Fri nges

Carpenter (Including Drywall
Hanging).............. .. ... ...... $ 23.37 5.75
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ELEC0026- 003 09/ 02/ 2002
Rat es Fri nges
Conmuni cation Technician......... $ 20.60 5.09

SCOPE OF WORK: I ncludes | ow voltage construction,

i nstall ati on, mai ntenance and renoval of tel edata
facilities (voice, data and video) including outside plant,
t el ephone and data inside wire, interconnect, term nal

equi pnent, central offices, PABX, fiber optic cable and
equi pnment, railroad conmunications, mcro waves, VSAT,
bypass, CATV, WAN (Wde area networks), LAN (Local area
networks) and I SDN (I ntegrated systens digital network).

WORK EXCLUDED: The installation of conmputer systens in

i ndustrial applications such as assenbly |ines, robotics
and conputer controller manufacturing systens. The

i nstallation of conduit and/or raceways shall be installed
by Inside Wrenen. On sites where there is no Inside
Wreman enpl oyed, the Tel edata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarmsystemis installed in conduit. Al HVAC
control work.

ELEC0026- 016 11/06/ 2006

Rat es Fri nges
El ectrician (Excluding
Communi cat i on- Low Vol t age
Wring)........ .. .. $ 32.45 11. 32+a

a. PAI D HOLI DAYS: New Year's Day, Martin Luther King Jr.'s
Bi rt hday, |nauguration Day, Menorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgi ving and Christmas Day or days designated as | egal
hol i days by the Federal Governnent.

ENGQ 0077- 009 05/01/ 2006

Rat es Fri nges
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Power equi pnent oper ators:

Boom Trucks. ................ $ 25.52 6. 42+a
Cranes (35 tons and above)..$ 26. 69 6. 42+a+b
Cranes (under 35 tons)...... $ 26.23 6. 42+a+b
Forklifts................... $ 18.95 6. 42+a
Piledrivers................. $ 26.23 6. 42+a

a. PAI D HOLI DAYS:
New Years Day, |naugural Day, Decoration Day, |ndependence
Day, Labor Day, Martin Luther King' s Birthday, Veterans
Day, Thanksgiving Day, Friday after Thanksgi vi ng and
Chri st mas Day.

b. PREM UM PAY:
Tower cranes and cranes 100-ton and over to receive $1.00 per
hour prem um over G oup One.

| RONOOO5- 001 06/ 01/ 2006

Rat es Fri nges
| r onwor ker s:
Structural, O nanmental and
Chain Link Fence............ $ 25.68 11. 345
IRONO201-003 05/01/2006
Rat es Fri nges
| ronworker, Reinforcing.......... $ 23.45 12. 08
LABODG57-001 06/01/2006
Rat es Fri nges
Laborer:Skilled.................. $ 18.41 3.84

FOOTNOTE: Pot nmen, power tool operator, snmall machine
operator, concrete |abor including concrete preparation,

si gnal men, | aser beam operator, waterproofer, open caisson,
test pit, underpinnig, pier hole and ditches, |aggers and
all work associated with lagging that is not expressly
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stated, strippers, operator of hand derricks, vibrator
operators, pipe layers, or tile layers (tile laid on road
construction projects ONLY), operators of jackhamer,
pavi ng breakers, spaders or any machi ne that does the sane
general type of work, scaffold builders, operators of

t owrasters, scootcretes, buggynobiles and ot her machi nes of
simlar character, operators of tanpers and rammers and

ot her machi nes that do the sane general type of work,

whet her powered by air, electric or gasoline builders of
trestle scaffol ds over one tier high and sand bl aster,
power and chain saw operators used in clearing, installers
of well points, wagon drill operators, acetylene burners
and | i censed powder nen.

LABOO657- 002 06/ 01/ 2006

Rat es Fri nges
Laborers:
Mason Tenders, Brick........ $ 13.91 3.84
Mort ar nen, Scaff ol d
Builders.................... $ 14. 65 3.84
MARB0O002- 002 05/ 01/ 2006
Rat es Fri nges
Marble & Stone Mason............. $ 29.87 11. 15

| NCLUDES poi nting, caul king and cleaning of Al types of
masonry, brick, stone and cenent structures; EXCEPT

poi nting, caul king and cl eaning of exisiting nasonry,
brick, stone and cenent (restoration work)

MARB0O003- 001 05/01/ 2006

Rat es Fri nges
Mosai c & Terrazzo Worker,
Til e Layer
Mar bl e Mason and Tile Layer.$ 24.32 8.78
Terrazzo Worker............. $ 25.07 8.78
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MARB0O003- 004 05/01/ 2006

Rat es Fri nges
Marble, Tile & Terrazzo
Finisher......................... $ 19.59 7.90
PAI NOO51- 004 06/ 01/ 2006
Rat es Fri nges
A azi er
Contracts $2, 000,000 and
under. ... $ 23.12 7.46
Contracts over $2,000,000...% 24.84 7.46
PAI NOO51- 010 06/ 01/ 2006
Rat es Fri nges
Pai nters:
Brush, Roller, Spray and
Drywal | Finishers........... $ 22.06 7.31
PLAS0891- 003 05/ 01/ 2006
Rat es Fri nges
Cement MasoNn..................... $ 25.45 5. 46
PLUMDOO5- 007 08/ 01/ 2006
Rat es Fri nges

Pl unber
Apartnent Buil dings over 4
stories (except hotels),
school s, coll eges and
specul ative office
bui | di ngs, strip shopping
centers, churches, water
cool ers, roomair
conditioning units,
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appl i ances, packaged ice

machi nes and |i ght

comrerical refrigeration

and/ or air conditioning

systens serving a single

business in a single story

bui | ding and not to exceed

5. h.p. or tons, self-

cont ai ned package unit up

to including 5 h.p. or tons.$ 20.64 8. 08+a
ALL Other Work.............. $ 31.52 12. 59+a

a. PAI D HOLI DAYS: Labor Day, Veterans' Day, Thanksgi vi ng Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Menorial Day and the
Fourth of July.

PLUMD602- 006 08/ 01/ 2006

Rat es Fri nges
Steanfitter, Refrigeration &
Air Conditioning Mechanic
(1 ncludi ng HVAC Pi pe Wrk)....... $ 31.27 12. 82+a

a. PAI D HOLI DAYS:
New Year's Day, Martin Luther King' s Birthday, Menorial Day,
| ndependence Day, Labor Day, Veterans Day, Thanksgivi ng Day
and the day after Thanksgiving Day and Chri stmas Day.

Rat es Fri nges
Sprinkler Fitter................. $ 27.45 13. 40
| SHEEO100-002 07/01/2006
Rat es Fri nges
Sheet Metal Worker (Including
HVAC Duct Work).................. $ 30. 39 11. 05
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SUDC2000- 001 04/ 12/ 2000

Rat es Fri nges

Laborer, Unskilled............... $ 11.83 2.23
Poi nter, caul ker and cl eaner

| NCLUDES poi nti ng,

caul king and cl eani ng of

exi sting masonry, brick,

stone and cenent

structures (restoration

wor k) ; EXCLUDES poi nti ng,

caul king and cl eani ng of

new or repl acenent

masonry, brick, stone and

cement...................... $ 20.00

VELDERS - Receive rate prescribed for craft performng
operation to which welding is incidental.

Unlisted classifications needed for work not included wthin
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation neans that rates
| i sted under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
I ndi cat e uni ons whose rates have been determ ned to be
prevai l i ng.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

file://N|/P& C/2007 ContractsRFPO70086/Solicitation/Amendments/DC3_dvb.htm (8 of 10)4/4/2007 3:29:38 PM
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* an existing published wage determ nati on

* a survey underlying a wage determ nation

a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conduct ed
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction WAage Determ nations. Wite to:

Branch of Construction WAge Determ nati ons
Wage and Hour Division

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

2.) If the answer to the questionin 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsi deration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request should be acconpanied by a full statenent of the
i nterested party's position and by any infornmation (wage
paynent data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an

I nterested party nmay appeal directly to the Adm nistrative
Revi ew Board (fornmerly the Wage Appeals Board). Wite to:
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Adm ni strati ve Revi ew Board
U.S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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EMERGENCY ELECTRICAL SERVICE, UNITED STATES CAPITOL,
WASHINGTON, D.C.
RFP NO. 070086

Question 1:  Please provide Hardware schedule for four (4) new doors.

Response: See sheet AS101 "GENERAL ARCHITECTURAL AND CONSTRUCTION
NOTES, D Hardware.

Question 2:  Spec Section 01000 Para. 1.5-H states that Utility permit for a new generator
should be submitted. Please clarify.

Response: This requirement basically allows the local government, DC in this case, to keep
track of emissions from new and in use compression-ignition engines. The
contractor will file for a utility permit to DC Government.

Question 3:  Spec. Section 01000, Para. 1.7 - E.2 Field Offices: Are field offices required for
q
project meetings at the site?

Responses: 1. US Capitol Superintendent's office will provide location of the
staging/storage small quantities of equipment for contractor use and
contractor will be advised by the US Capitol Superintendent's office later.
Field offices are not required.

2. Where would the project meeting be held? Meeting can be hold at the US
Capitol Conference Room SB-4. US Capitol Superintendent's office will
check for availability of the room.

Question 4: At the time of the walk through it was noted that the actual exterior conditions
over by the temporary screening building are not as observed on the drawings,
there are temporary building’s trailers and raised wooden walkways that are not
indicated on the drawings. Please provide a drawing that depicts accurate site
conditions.

Response: See, site plan drawing E101 - generally shows the outline of the existing
temporary construction buildings (existing trailers shown for clarity only). New
drawings will not be submitted.

Question 5:  In the area of the temporary screening building there is a requirement to bury the
temporary electrical feeder from the generator over to Vault D. Due to the
amount and type of structures through that area would it acceptable to extend the

temporary feeder over to the vault in an alternate way as long as it still complies
with the NEC.

RFP No. 070086 Page 1



Response:

Question 6:

Response:

Question 7:

Response:

Question 9:

Response:

Question10:

Response:

Question 11:

Response:

Question 12:

Response:

Bid the work as shown. Alternate means could be considered after the award of
the contract and shall comply with NEC 70.

In the Generator vault has it been confirmed that the conduit stubbed up near the
new generator location is indeed stubbed into the proper 15 KV breaker cubicle?

Confirmed by Capitol Electrical Shop, it is stubbed into the proper breaker
cubicle.

Can the new 2 MW generator be delivered in the daytime during regular normal
business hours to the truck tunnel entry ramp and then rigged into the generator
vault or will this need to be done at night?

Due to uncertainty of when this work will take place, relative to the opening of the
new Visitor’s Center, the contractor will have to assume that the delivery and
rigged into place will be performed outside of business hours or on a weekend.

NOTE: Outside Business Hours (Monday to Saturday - 6:00 P.M. to 8:00 A.M.)
and this will have to be coordinated when the time comes.

When the 2 existing generators are delivered to the government site who is
responsible for the offloading at the salvage site? Are the existing associated
outdoor radiators to be delivered also?

Yes, the contractor is responsible for the offloading at the AOC-DESIGNATED
site, that are the two existing generators and existing associated radiators.

Does the control conduit in the slab at the location of the new generator terminate
in the control cubicle of the paralleling switchgear?

Confirmed by Capitol Electrical Shop, it is stubbed into the control cubicle of the
paralleling switchgear.

Please clarify Spec Section 16231 Field Test para. 3.3D. Will a suitable 2000
KW resistive load bank be acceptable for the required load tests?

Yes

The existing breakers in the Generator gear are model # GE Type

VB-1 13.8-500-3, which indicates a 500-MVA rating. Spec section 16341 2.3A
requires a 750 MVA rating. A 750 MVA rated breaker will not fit in a 500 MVA
cell. Please clarify this requirement.

Use S00MVA

RFP No. 070086

Page 2



Question 13:  Spec section 16341 2.1C requires “miniaturized” switchgear. Please provide
model number or a definition of this requirement. It also requires a 750
MVA rating but then in paragraphs 6 & 7 it requires 40KA(500 MVA) rating.
These are conflicting please clarify

Response: Square D switch “HVL/cc”. Use S0O0OMVA
Question 14:  Are the protective relays mentioned in 16341 2.4 existing?
Response: Yes. The relays specified shall be deleted.

Question 15:  Are the existing cells in the paralleling switchgear complete with the exception
of the new circuit breaker?

Response: Yes. It still remains the contractors’ responsibility to insure the breakers are
properly connected and operational.

Question 16:  Can the existing fuel in the day tank be pumped back into the main tank prior to
removal from rooms HT & ST 49?

Response: No main tanks. The existing free standing above grade fuel oil tanks inside
rooms HT-49 & ST-49 will be emptied by AOC HV Diesel Shop. Contractor
needs to notify AOC when it’s ready for emptying and provide two weeks notice
in writing.

Question 17:  Will the government supply the fuel oil from the existing main fuel tank for the
generator load bank testing and demonstration?

Response: No, government will not supply fuels oil during generator load bank testing and
demonstration for the new US Capitol Building 2000 KW Emergency
Generator. Load Bank shall be provided by the contractor. Measure the fuel
level before and after testing. Replace only the fuel used for testing.
NOTE: There two existing underground 15,000 gallons fuel oil tanks located in
the CVC and with fuel monitoring devices.

Question 18  Drawing E101; What is the height and width of the access tunnel.
A.  Can motorized machinery be used in the access tunnel.

Response: We do not have the exact size of the truck tunnel. This is a truck tunnel that was
constructed to accommodate deliveries to the CVC. The existing three Emergency
Generators were delivered through truck tunnel.

RFP No. 070086 Page 3



B. What are the temporary construction buildings, are they part of this
contract? If so please give more detail of the construction of these
buildings.

Response: Temporary construction trailers are not part of this contract and they are existing
trailers, see drawing E101.

Question19: Drawing E402: ETH 1500KV 480V-3 PHASE, 4W (HOUSE SIDE) and what
does ETH mean, is this to be (ETS).

Response: ETH = Emergency Transformer House
ETS = Emergency Transformer Senate

Question 20:  Spec 16341-3, 2.1 C - Please clarify the term "Miniature sized" for a
15KV LISW.

Response: Sheet E402 provides the physical dimensions for the switch that is based on
Square D “HVL/cc.

Question 21:  Spec 16341-3, 2.1, D - Rating for LISW is 750MVA - 40K A Fault closing
this is contradictory. 61KA Fault closing is used for 7S0MVA rating?
Please clarify.

Response: Use S00MVA
Question 22: Spec 16341-5, 2.3, A - New Breaker frame rating of 750MVA - the

present GE Line up is S00MVA rated. Please clarify. A 750MVA breaker
will not fit into an existing SOOMVA cell.

Response: Use S00MVA

Question 23: Detail 2/E101, on drawing E-101, indicates existing conduits, to be extended for
feeding the House Substation, on the southwest corner of Vault G. This pathway
is actually on the northwest corner of Vault G. This will increase the footage of

the two 5" Rigid Steel Conduits identified to be installed, within this detail.

Response: Footage will increase approximately 50'-0".
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Majority Leader ........cvvvenensnenna. 4-2158
Assistant Majority Leader 4-9447
Vice-Chair of the Democratic Conference .. .4-6542
Demoeratic Conference Secretary ......... 4-2621
Secretary for the Majority . ......oo0vv... 4-3735
Demoeratic Policy Committee Floor Staff .. 4-5551
Demoeratic Policy Committee ............ 4-3232

Demoeratic Senatorial Committee . . . . 4-2447
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Republican Conference ............ . 4-2764
Republican Policy Committee ...... 4-2946
Republican Conference Vice Chairman . . 4-1326
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President of the Senate .......
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Attending Physician
Architect of the Capitol ................. 81793
Senate LIEYY - ccoosssssvissconsinnees . 4-T106
LOC Senate Research Center ............ 4-3550
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